
Sutton Road / Stourport Road entrance



Stourport Road / Park Lane entrance



Brinton Park Entrances - Scope of Works (Conservation Management Plan Policies are highlighted in red)

Sutton Road / Stourport Road entrance CMP11, CMP22
 Relocate flagpole & flag to more prominent position at pathway

New small planting beds

1b Stourport Road / Park Lane entrance CMP 10 - Flush cobbles at base of archway to demarcate start of

New small planting bed

1c Talbot Street / Park Lane entrance CMP9, CMP22, CMP4 - Flush cobbles to demarcate start of Coronation Drive


1e Talbot Street (western entrance) CMP6 Replace existing guardrail with new traditional style railings.NBS: Q40.40

- Hedge trimmed to open up entrance

Sutton Road Entrance CMP5 - Remove white lines from driveway Car parking removed from north of driveway & replaced with

- Visibility splay to south side of driveway on Sutton Road

Talbot Street / Park Lane entrance





New bollards, to replace existing concrete bollards (refer to landscape architect's drawing)
 Flush cobbles to demarcate start of Cemetery Path (refer to landscape architect's drawing)


Talbot Street / Park Lane entrance



Talbot Street (western entrance)







Safety Health and Environmental Information

CONSTRUCTION RISKS
There are no significant or unfamiliar risks

DEMOLITION RISKS (FUTURE)
There are no significant or unfamiliar risks

The following risks are identified as unusual or unfamiliar to a competent

It is assumed that all work will be carried out by a competent contractor working, where appropriate, to an approved method statement